

**Labour Requirement Task Wise**

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80864</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80865</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80866</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80867</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_80875</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80876</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80877</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80878</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80872</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_80886</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_80887</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_80888</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_80889</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_80893</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_80896</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_80901</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 80902</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 80903</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 80904</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 80898</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 80912</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 80913</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 80914</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 80915</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 80923</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 80924</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 80925</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 80926</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 80920</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 80934</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 80935</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 80936</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 80937</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 80945</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 80946</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 80947</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 80948</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 80942</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 80956</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 80957</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 80958</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 80959</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 80967</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 80968</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 80969</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 80970</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 80964</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 80978</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 80979</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 80980</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 80981</b>			
All LAbour	110.00	Bag 2016	150.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency INTERNAL PLASTER - CEMENT_80985</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_80988</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_80993</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_80994</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80995</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_80996</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_80990</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81004</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81005</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81006</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81007</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81015</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81016</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81017</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81018</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81012</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81026</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81027</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81028</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81029</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81037</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81038</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81039</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81040</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81034</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81048</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81049</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81050</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81051</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81059</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81060</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81061</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81062</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81056</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81070</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81071</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81072</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81073</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_81077</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_81080</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_81085</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81086</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81087</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81088</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81082</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81096</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81097</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81098</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81099</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81107</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81108</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81109</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81110</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81104</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81118</b>			
METER CHARGES	0.00	No.	2500.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_81119</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81120</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81121</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81129</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81130</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81131</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81132</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81126</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81140</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81141</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81142</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81143</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81151</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81152</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81153</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81154</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81148</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81162</b>			
METER CHARGES	0.00	No.	2500.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_81163</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81164</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81165</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_81169</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_81172</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_81177</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81178</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81179</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81180</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81174</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81188</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81189</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81190</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81191</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81199</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81200</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81201</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81202</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81196</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81210</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81211</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81212</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81213</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81221</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81222</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81223</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81224</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81218</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81232</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81233</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81234</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81235</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81243</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81244</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81245</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81246</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81240</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81254</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81255</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81256</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81257</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_81261</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_81264</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_81269</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81270</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81271</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81272</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81266</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81280</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81281</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81282</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81283</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81291</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81292</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81293</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81294</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81288</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81302</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81303</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81304</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81305</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81313</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81314</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81315</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81316</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81310</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81324</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81325</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81326</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81327</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81335</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81336</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81337</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81338</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81332</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81346</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81347</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81348</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81349</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_81353</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_81356</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_81361</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81362</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81363</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81364</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81358</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81372</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81373</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81374</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81375</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81383</b>			
Brick work working	50000.00	Sq.Ft	53.10

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_ 81384</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 81385</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 81386</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 81380</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 81394</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 81395</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 81396</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 81397</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 81405</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 81406</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 81407</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 81408</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 81402</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 81416</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 81417</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 81418</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 81419</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 81427</b>			
Brick work working	50000.00	Sq.Ft	53.10

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_ 81428</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 81429</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 81430</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 81424</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 81438</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 81439</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 81440</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 81441</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_ 81445</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_ 81448</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_ 81453</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 81454</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 81455</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 81456</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 81450</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 81464</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 81465</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 81466</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81467</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81475</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81476</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81477</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81478</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81472</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81486</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81487</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81488</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81489</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81497</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81498</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81499</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81500</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81494</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81508</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81509</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81510</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81511</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81519</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81520</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81521</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81522</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81516</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81530</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81531</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81532</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81533</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_81537</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_81540</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_81545</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81546</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81547</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81548</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81542</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81556</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81557</b>			
BBM 1st floor	0.00	Sq.Ft	2.00



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81558</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81559</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81567</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81568</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81569</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81570</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81564</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81578</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81579</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81580</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81581</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81589</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81590</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81591</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81592</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81586</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81600</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81601</b>			
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81602</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81603</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81611</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81612</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81613</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81614</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81608</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81622</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81623</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81624</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81625</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_81629</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_81632</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_81637</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81638</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81639</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81640</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81634</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81648</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81649</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81650</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81651</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81659</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81660</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81661</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81662</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81656</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81670</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81671</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81672</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81673</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81681</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81682</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81683</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81684</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81678</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81692</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81693</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81694</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81695</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81703</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81704</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81705</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81706</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81700</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81714</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81715</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81716</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81717</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_81721</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_81724</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_81729</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81730</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81731</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81732</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81726</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81740</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81741</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81742</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81743</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81751</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81752</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81753</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81754</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81748</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81762</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81763</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81764</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81765</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81773</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81774</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81775</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81776</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81770</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81784</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81785</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81786</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81787</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81795</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81796</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81797</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81798</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81792</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81806</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81807</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81808</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81809</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_81813</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_81816</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_81821</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81822</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_ 81823</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 81824</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 81818</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 81832</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 81833</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 81834</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 81835</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 81843</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 81844</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 81845</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 81846</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 81840</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 81854</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 81855</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 81856</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 81857</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 81865</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 81866</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_81867</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81868</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81862</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81876</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81877</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81878</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81879</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81887</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81888</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81889</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81890</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81884</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81898</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81899</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81900</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81901</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_81905</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_81908</b>			



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_81913</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81914</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81915</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81916</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81910</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81924</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81925</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81926</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81927</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81935</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81936</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81937</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81938</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81932</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81946</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81947</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81948</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81949</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81957</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81958</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81959</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81960</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81954</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81968</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81969</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81970</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81971</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_81979</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_81980</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81981</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_81982</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_81976</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_81990</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_81991</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_81992</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_81993</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_81997</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_82000</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_82005</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82006</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82007</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82008</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82002</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82016</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82017</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82018</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82019</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82027</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82028</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82029</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82030</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82024</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82038</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82039</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_82040</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82041</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82049</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82050</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82051</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82052</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82046</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82060</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82061</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82062</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82063</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82071</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82072</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82073</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82074</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82068</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82082</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82083</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_82084</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82085</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_82089</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_82092</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_82097</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82098</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82099</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82100</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82094</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82108</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82109</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82110</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82111</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82119</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82120</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82121</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82122</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82116</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82130</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82131</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82132</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82133</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82141</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82142</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82143</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82144</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82138</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82152</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82153</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82154</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82155</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82163</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82164</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82165</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82166</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82160</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82174</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82175</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82176</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82177</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_82181</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_82184</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_82189</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82190</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82191</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82192</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82186</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82200</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82201</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82202</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82203</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82211</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82212</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82213</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82214</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82208</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82222</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82223</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82224</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82225</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82233</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82234</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82235</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82236</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82230</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82244</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82245</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82246</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82247</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82255</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82256</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82257</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82258</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82252</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82266</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82267</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82268</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82269</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_ 82273</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_ 82276</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_ 82281</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82282</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82283</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82284</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82278</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82292</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82293</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82294</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82295</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 82303</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82304</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82305</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82306</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82300</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82314</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82315</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82316</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82317</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 82325</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82326</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82327</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82328</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82322</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82336</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82337</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82338</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82339</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 82347</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82348</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82349</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4) 82350</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m 82344</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC 82358</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand 82359</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand 82360</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work 82361</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT 82365</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing 82368</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork 82373</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4) 82374</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4) 82375</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4) 82376</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m 82370</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC 82384</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand 82385</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand 82386</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work 82387</b>			
All LAbour	110.00	Bag 2016	150.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BrickWork Brickwork_ 82395</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82396</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82397</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82398</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82392</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82406</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82407</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82408</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82409</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 82417</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82418</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82419</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82420</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82414</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82428</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82429</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82430</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82431</b>			
All LAbour	110.00	Bag 2016	150.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BrickWork Brickwork_ 82439</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82440</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82441</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82442</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82436</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82450</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82451</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82452</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82453</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_ 82457</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_ 82460</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_ 82465</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82466</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82467</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82468</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82462</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82476</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82477</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82478</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82479</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82487</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82488</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82489</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82490</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82484</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82498</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82499</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82500</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82501</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82509</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82510</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82511</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82512</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82506</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82520</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82521</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82522</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82523</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82531</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82532</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82533</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82534</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82528</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82542</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82543</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82544</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82545</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_82549</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_82552</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_82557</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82558</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82559</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82560</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82554</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82568</b>			
METER CHARGES	0.00	No.	2500.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_82569</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82570</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82571</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82579</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82580</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82581</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82582</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82576</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82590</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82591</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82592</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82593</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82601</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82602</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82603</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82604</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82598</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82612</b>			
METER CHARGES	0.00	No.	2500.00



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_82613</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82614</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82615</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82623</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82624</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82625</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82626</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82620</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82634</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82635</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82636</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82637</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_82641</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_82644</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_82649</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82650</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82651</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82652</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82646</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82660</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82661</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82662</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82663</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 82671</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82672</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82673</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82674</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82668</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82682</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82683</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82684</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82685</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 82693</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82694</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82695</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82696</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82690</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82704</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82705</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82706</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82707</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 82715</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82716</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82717</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82718</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82712</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82726</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82727</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82728</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82729</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_ 82733</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_ 82736</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_ 82741</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82742</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82743</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82744</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82738</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82752</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82753</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82754</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82755</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82763</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82764</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82765</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82766</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82760</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82774</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82775</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82776</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82777</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82785</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82786</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82787</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82788</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82782</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82796</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82797</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82798</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82799</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82807</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82808</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82809</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82810</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82804</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82818</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82819</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82820</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82821</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_82825</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_82828</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_82833</b>			
Brick work working	50000.00	Sq.Ft	53.10

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_ 82834</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82835</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82836</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82830</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82844</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82845</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82846</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82847</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 82855</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82856</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82857</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82858</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82852</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82866</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82867</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82868</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82869</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 82877</b>			
Brick work working	50000.00	Sq.Ft	53.10

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_ 82878</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82879</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82880</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82874</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82888</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82889</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82890</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82891</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 82899</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82900</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82901</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82902</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82896</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82910</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82911</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82912</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82913</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_ 82917</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_ 82920</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_ 82925</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82926</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82927</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82928</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82922</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82936</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82937</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82938</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 82939</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 82947</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 82948</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82949</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 82950</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 82944</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 82958</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 82959</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 82960</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82961</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82969</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82970</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82971</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82972</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82966</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_82980</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_82981</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_82982</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_82983</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_82991</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_82992</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82993</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_82994</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_82988</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83002</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83003</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83004</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83005</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_83009</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_83012</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_83017</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83018</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83019</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83020</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83014</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83028</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83029</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83030</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83031</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83039</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83040</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83041</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83042</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83036</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83050</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83051</b>			
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83052</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83053</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83061</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83062</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83063</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83064</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83058</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83072</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83073</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83074</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83075</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83083</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83084</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83085</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83086</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83080</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83094</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83095</b>			
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83096</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83097</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_83101</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_83104</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_83109</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83110</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83111</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83112</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83106</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83120</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83121</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83122</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83123</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83131</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83132</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83133</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83134</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83128</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83142</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83143</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83144</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83145</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83153</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83154</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83155</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83156</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83150</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83164</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83165</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83166</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83167</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83175</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83176</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83177</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83178</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83172</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83186</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83187</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83188</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83189</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_83193</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_83196</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_83201</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83202</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83203</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83204</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83198</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83212</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83213</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83214</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83215</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83223</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83224</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83225</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83226</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83220</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83234</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83235</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83236</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83237</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83245</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83246</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83247</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83248</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83242</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83256</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83257</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83258</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83259</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83267</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83268</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83269</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83270</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83264</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83278</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83279</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83280</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83281</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_ 83285</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_ 83288</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_ 83293</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83294</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83295</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83296</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83290</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83304</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83305</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83306</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83307</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83315</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83316</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_ 83317</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83318</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83312</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83326</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83327</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83328</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83329</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83337</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83338</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83339</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83340</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83334</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83348</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83349</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83350</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83351</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83359</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83360</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_ 83361</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83362</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83356</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83370</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83371</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83372</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83373</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_ 83377</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_ 83380</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_ 83385</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83386</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83387</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83388</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83382</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83396</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83397</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83398</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83399</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83407</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83408</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83409</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83410</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83404</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83418</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83419</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83420</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83421</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83429</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83430</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83431</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83432</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83426</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83440</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83441</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83442</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83443</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83451</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83452</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83453</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83454</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83448</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83462</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83463</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83464</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83465</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_83469</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_83472</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_83477</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83478</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83479</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83480</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83474</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83488</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83489</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_83490</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83491</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83499</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83500</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83501</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83502</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83496</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83510</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83511</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83512</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83513</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83521</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83522</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83523</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83524</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83518</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83532</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83533</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_83534</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83535</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83543</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83544</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83545</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83546</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83540</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83554</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83555</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83556</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83557</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_83561</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_83564</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_83569</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83570</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83571</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83572</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83566</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83580</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83581</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83582</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83583</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83591</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83592</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83593</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83594</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83588</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83602</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83603</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83604</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83605</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83613</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83614</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83615</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83616</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83610</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83624</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83625</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83626</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83627</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83635</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83636</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83637</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83638</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83632</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83646</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83647</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83648</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83649</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_83653</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_83656</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_83661</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83662</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83663</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83664</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83658</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83672</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83673</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83674</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83675</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83683</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83684</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83685</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83686</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83680</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83694</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83695</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83696</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83697</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83705</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83706</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83707</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83708</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83702</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83716</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83717</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83718</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83719</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83727</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83728</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83729</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83730</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83724</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83738</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83739</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83740</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83741</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_ 83745</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_ 83748</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_ 83753</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83754</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83755</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83756</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83750</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83764</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83765</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83766</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83767</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83775</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83776</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83777</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83778</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83772</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83786</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83787</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83788</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83789</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83797</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83798</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83799</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83800</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83794</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83808</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83809</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83810</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83811</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83819</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83820</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83821</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83822</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83816</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83830</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83831</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83832</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83833</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_ 83837</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_ 83840</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BrickWork Brickwork_ 83845</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83846</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83847</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83848</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83842</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83856</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83857</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83858</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83859</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83867</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83868</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83869</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83870</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83864</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83878</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83879</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83880</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83881</b>			
All LAbour	110.00	Bag 2016	150.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>BrickWork Brickwork_ 83889</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83890</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83891</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83892</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83886</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83900</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83901</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83902</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83903</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 83911</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 83912</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83913</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 83914</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 83908</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 83922</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 83923</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 83924</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 83925</b>			
All LAbour	110.00	Bag 2016	150.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency INTERNAL PLASTER - CEMENT_83929</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_83932</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_83937</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83938</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83939</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83940</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83934</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83948</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83949</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83950</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83951</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83959</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83960</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83961</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83962</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83956</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83970</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83971</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83972</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83973</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_83981</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_83982</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83983</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_83984</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_83978</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_83992</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_83993</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_83994</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_83995</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84003</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84004</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84005</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84006</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84000</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84014</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84015</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84016</b>			



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84017</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_84021</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_84024</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_84029</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84030</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84031</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84032</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84026</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84040</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84041</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84042</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84043</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84051</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84052</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84053</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84054</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84048</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84062</b>			
METER CHARGES	0.00	No.	2500.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_84063</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84064</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84065</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84073</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84074</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84075</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84076</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84070</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84084</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84085</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84086</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84087</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84095</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84096</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84097</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84098</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84092</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84106</b>			
METER CHARGES	0.00	No.	2500.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_84107</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84108</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84109</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_84113</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_84116</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_84121</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84122</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84123</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84124</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84118</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84132</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84133</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84134</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84135</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84143</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84144</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84145</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84146</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84140</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84154</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84155</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84156</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84157</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84165</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84166</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84167</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84168</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84162</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84176</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84177</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84178</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84179</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84187</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84188</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84189</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84190</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84184</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84198</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84199</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84200</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84201</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_84205</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_84208</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_84213</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84214</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84215</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84216</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84210</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84224</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84225</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84226</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84227</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84235</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84236</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84237</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84238</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84232</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84246</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84247</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84248</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84249</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84257</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84258</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84259</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84260</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84254</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84268</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84269</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84270</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84271</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84279</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84280</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84281</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84282</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84276</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84290</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84291</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84292</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84293</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_84297</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_84300</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_84305</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84306</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84307</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84308</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84302</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84316</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84317</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84318</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84319</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84327</b>			
Brick work working	50000.00	Sq.Ft	53.10

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_ 84328</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 84329</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 84330</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 84324</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 84338</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 84339</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 84340</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 84341</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 84349</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 84350</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 84351</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 84352</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 84346</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 84360</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 84361</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 84362</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 84363</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 84371</b>			
Brick work working	50000.00	Sq.Ft	53.10



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_ 84372</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 84373</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 84374</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 84368</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 84382</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 84383</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 84384</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 84385</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_ 84389</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_ 84392</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_ 84397</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 84398</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 84399</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 84400</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 84394</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 84408</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 84409</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 84410</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84411</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84419</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84420</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84421</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84422</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84416</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84430</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84431</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84432</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84433</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84441</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84442</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84443</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84444</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84438</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84452</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84453</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84454</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84455</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84463</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84464</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84465</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84466</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84460</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84474</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84475</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84476</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84477</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_84481</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_84484</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_84489</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84490</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84491</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84492</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84486</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84500</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84501</b>			
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84502</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84503</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84511</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84512</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84513</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84514</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84508</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84522</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84523</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84524</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84525</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84533</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84534</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84535</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84536</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84530</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84544</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84545</b>			
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84546</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84547</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84555</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84556</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84557</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84558</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84552</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84566</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84567</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84568</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84569</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_84573</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_84576</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_84581</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84582</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84583</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84584</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84578</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84592</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84593</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84594</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84595</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84603</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84604</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84605</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84606</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84600</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84614</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84615</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84616</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84617</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84625</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84626</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84627</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84628</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84622</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84636</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84637</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84638</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84639</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84647</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84648</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84649</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84650</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84644</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84658</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84659</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84660</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84661</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_84665</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_84668</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_84673</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84674</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84675</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84676</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84670</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84684</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84685</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84686</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84687</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84695</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84696</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84697</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84698</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84692</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84706</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84707</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84708</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84709</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84717</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84718</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84719</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84720</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84714</b>			



## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84728</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84729</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84730</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84731</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84739</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84740</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84741</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84742</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84736</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84750</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84751</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84752</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84753</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_84757</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_84760</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_84765</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84766</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_ 84767</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 84768</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 84762</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 84776</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 84777</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 84778</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 84779</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 84787</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 84788</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 84789</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_ 84790</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_ 84784</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_ 84798</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_ 84799</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_ 84800</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_ 84801</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_ 84809</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_ 84810</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>First Floor BBM 115MM (CM 1:4)_84811</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84812</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84806</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84820</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84821</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84822</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84823</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84831</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84832</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84833</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84834</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84828</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84842</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84843</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84844</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84845</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_84849</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_84852</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_84857</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84858</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84859</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84860</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84854</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84868</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84869</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84870</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84871</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84879</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84880</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84881</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84882</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84876</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84890</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84891</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84892</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84893</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84901</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84902</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84903</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84904</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84898</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84912</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84913</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84914</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84915</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84923</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84924</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84925</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84926</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84920</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84934</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84935</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84936</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84937</b>			

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
All LABour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_84941</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_84944</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_84949</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84950</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84951</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84952</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84946</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84960</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84961</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_84962</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84963</b>			
All LABour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84971</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84972</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84973</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84974</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84968</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_84982</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_84983</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

## Labour Requirement Task Wise

Labour_Name	Estimated_Qty	Labour_UOM	Estimated_Price
<b>K_Residency RCC M20 Natural sand_84984</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_84985</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_84993</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_84994</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84995</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_84996</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_84990</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_85004</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_85005</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency RCC M20 Natural sand_85006</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_85007</b>			
All LAbour	110.00	Bag 2016	150.00
<b>BrickWork Brickwork_85015</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_85016</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_85017</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_85018</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>PCC 1:3:6m_85012</b>			
PCC Labour (M-10)	0.00	Cu.Ft	200.00
<b>BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230</b>			
abcd_labour	0.00	Day	12.00
BBM 1st floor	0.00	Sq.Ft	2.00
Material For Meter Board	0.00	Rs.	1.00
<b>K_Residency Cement Slurry For RMC_85026</b>			
METER CHARGES	0.00	No.	2500.00
<b>K_Residency RCC M20 Natural sand_85027</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00

**Labour Requirement Task Wise**

<b>Labour_Name</b>	<b>Estimated_Qty</b>	<b>Labour_UOM</b>	<b>Estimated_Price</b>
<b>K_Residency RCC M20 Natural sand_85028</b>			
BBM 1st floor	0.00	Sq.Ft	2.00
Lab for column above Plinth - Cu. Mt	0.00	Cu.Mtrs	7409.00
Labour W/P Work	0.00	Sq.Ft	6.00
<b>K_Residency Cement Work_85029</b>			
All LAbour	110.00	Bag 2016	150.00
<b>K_Residency INTERNAL PLASTER - CEMENT_85033</b>			
Labour for RCC Columns001	0.00	RFT	20.00
<b>K_Residency 00 SAKARIYA finishing_85036</b>			
PCC Labour (M-10)	1.00	Cu.Ft	200.00
<b>BrickWork Brickwork_85041</b>			
Brick work working	50000.00	Sq.Ft	53.10
<b>First Floor BBM 115MM (CM 1:4)_85042</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00
<b>First Floor BBM 115MM (CM 1:4)_85043</b>			
BBM Labour Work	100000.00	Sq.Ft	8.00