

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency RCC M20 Natural sand				
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LABour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER				
!!Task1230				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbout	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER				
!!Task1230				
abcd_labour	0.0000	Day	12.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LABour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER				
!!Task1230				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbout	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER				
!!Task1230				
abcd_labour	0.0000	Day	12.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LABour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER				
!!Task1230				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LABour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LABour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbout	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER				
!!Task1230				
abcd_labour	0.0000	Day	12.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LABour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LABour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LABour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency 02 external Plaster				
All LAbour	0.0000	Bag 2016	0.00	0.00
				0.00
K_Residency 02 external Plaster				
All LAbour	0.0000	Bag 2016	0.00	0.00
				0.00
K_Residency 02 external Plaster				
All LAbour	0.0000	Bag 2016	0.00	0.00
				0.00
K_Residency 02 external Plaster				
All LAbour	0.0000	Bag 2016	0.00	0.00
				0.00
K_Residency 02 external Plaster				
All LAbour	0.0000	Bag 2016	0.00	0.00
				0.00
K_Residency_75927 02 PCC Demo				
All LAbour	0.0000	Bag 2016	0.00	0.00
				0.00
K_Residency_75927 IN SOFT ROCK				
IN SOFT ROCK	0.0000	Cu.Mtrs	575.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
test3 IN SOFT ROCK				
abcd_labour	200.0000	Day	12.00	2400.00
pranav test labor	12.0000	No.	0.00	0.00
				2400.00
sdsdf 01 Internal Plaster				
A_Swa	0.0000	Sq.Ft	0.28	0.00
				0.00
K_Residency 00 SAKARIYA finishing				
M20 Concrete Labour	12.0000	Cu.Mtrs	12.00	144.00
PCC Labour (M-10)	1.0000	Cu.Ft	99.11	99.11
				243.11
test3 01 Internal Plaster				
All LAbour	0.0000	Bag 2016	0.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing_75928				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BrickWork Brickwork_75933				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)_75934				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_75935				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_75936				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m_75930				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC_75944				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand_75945				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand_75946				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work_75947				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork_75955				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)_75956				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_75957				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_75958				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m_75952				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC_75966				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand_75967				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand_75968				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work_75969				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork_75977				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)_75978				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_75979				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_75980				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m_75974				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC_75988				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand_75989				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand_75990				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work_75991				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork_75999				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)_76000				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76001				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76002				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m_75996				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC_76010				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76011				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76012				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work_76013				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT_76017				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing_76480				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork_76485				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)_76486				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76487				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76488				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m_76482				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC_76496				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76497				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76498				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work_76499				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork_76507				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)_76508				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
First Floor BBM 115MM (CM 1:4)_76509				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76510				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m_76504				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC_76518				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76519				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76520				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work_76521				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork_76529				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)_76530				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				800000.00
First Floor BBM 115MM (CM 1:4) _76531				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4) _76532				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m _76526				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC _76540				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand _76541				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand _76542				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work _76543				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork _76551				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4) _76552				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76553				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76554				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m_76548				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC_76562				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76563				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76564				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work_76565				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT_76569				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
K_Residency 00 SAKARIYA finishing_76572				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork_76577				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)_76578				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76579				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76580				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m_76574				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC_76588				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76589				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76590				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00
K_Residency Cement Work_76591				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork_76599				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)_76600				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76601				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76602				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m_76596				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC_76610				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76611				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76612				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work_76613				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork_76621				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)_76622				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76623				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76624				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m_76618				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC_76632				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76633				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76634				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work_76635				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
BrickWork Brickwork_76643				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)_76644				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76645				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76646				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m_76640				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC_76654				
METER CHARGES	0.0000	No.	2500.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76655				
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency RCC M20 Natural sand_76656				

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Lab for column above Plinth - Cu. Mt	0.0000	Cu.Mtrs	7409.00	0.00
Labour W/P Work	0.0000	Sq.Ft	6.00	0.00
				0.00
K_Residency Cement Work_76657				
All LAbour	110.0000	Bag 2016	150.00	16500.00
				16500.00
K_Residency INTERNAL PLASTER - CEMENT_76661				
Labour for RCC Columns001	0.0000	RFT	20.00	0.00
				0.00
K_Residency 00 SAKARIYA finishing_76664				
PCC Labour (M-10)	1.0000	Cu.Ft	200.00	200.00
				200.00
BrickWork Brickwork_76669				
Brick work working	50000.0000	Sq.Ft	53.10	2655000.00
				2655000.00
First Floor BBM 115MM (CM 1:4)_76670				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76671				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
First Floor BBM 115MM (CM 1:4)_76672				
BBM Labour Work	100000.0000	Sq.Ft	8.00	800000.00
				800000.00
PCC 1:3:6m_76666				
PCC Labour (M-10)	0.0000	Cu.Ft	200.00	0.00
				0.00
BUILDING AND DEVELOPMENT WORK TO BE DONE LATER !!Task1230				
abcd_labour	0.0000	Day	12.00	0.00
BBM 1st floor	0.0000	Sq.Ft	2.00	0.00
Material For Meter Board	0.0000	Rs.	1.00	0.00
				0.00
K_Residency Cement Slurry For RMC_76680				
METER CHARGES	0.0000	No.	2500.00	0.00

Labour Requirement Task Wise

Labour Name	Est. Qty	UOM	Est. Price	Est. Cost
				0.00