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Total Estimate Task Wise
Item Type Item Name Estimated Qty Unit Estimated

Rate
Estimated Amt

K_Residency 00 SAKARIYA finishing_75927 363.2000 Cu.Cm
Material 53 Grade cement 1000.0000 Bag of 50

Kg_C
350.00 350000.00

Material A_JCB 50.0000 No. 1000000.00 50000000.00
Material ACCESSORIES KIT FOR

CONSTELLATION
50.0000 No. 0.00 0.00

Material Brick  6" 20.0000 No. 17.70 354.00
Material Bricks 6" 0.0000 Each 50.00 0.00
Material CEMENT12 20.0000 0.00 0.00
Material COMPRESSION TESTING MACHINE -

100 TONS
20.0000 No. 200000.00 4000000.00

Labour A_Labour for Wall 2000.0000 Sq.Ft 12.00 24000.00
Total 3160.0000 1200429.70 54374354.00

K_Residency 00 SAKARIYA finishing 3200.0000 Cu.Cm
Material Brick  6" 20.0000 No. 35.40 708.00
Material Bricks 10'' 50.0000 Sq.Ft 1000.00 50000.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 0.00 0.00

Total 70.0000 1035.40 50708.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00
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Total 0.0000 0.00 0.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 10.0000 Bundle 150.00 1500.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 35.40 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 99.11 0.00

Total 200044.0000 2462.91 1210151.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
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Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00
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Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
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Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
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Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
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Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
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BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency INTERNAL PLASTER - CEMENT 0.0000 0001 BaG
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Labour Labour for RCC Columns001 0.0000 RFT 20.00 0.00

Total 0.0000 23620.00 0.00
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Total Estimate Task Wise

Item Type Item Name Estimated Qty Unit Estimated
Rate

Estimated Amt

K_Residency RCC Work Mandar 150.0000 Bags
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 1.0000 Bags 23600.00 23600.00
Labour PCC Labour (M-10) 1.0000 Cu.Ft 200.00 200.00

Total 2.0000 23800.00 23800.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency JCB with Breaker 25.0000 Hour
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
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Total Estimate Task Wise

Item Type Item Name Estimated Qty Unit Estimated
Rate

Estimated Amt

K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
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Total Estimate Task Wise

Item Type Item Name Estimated Qty Unit Estimated
Rate

Estimated Amt

K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
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Total Estimate Task Wise

Item Type Item Name Estimated Qty Unit Estimated
Rate

Estimated Amt

Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00
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Total Estimate Task Wise

Item Type Item Name Estimated Qty Unit Estimated
Rate

Estimated Amt

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
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Total Estimate Task Wise

Item Type Item Name Estimated Qty Unit Estimated
Rate

Estimated Amt

Labour Material For Meter Board 0.0000 Rs. 1.00 0.00
Total 0.0000 24002.70 0.00

K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
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Total Estimate Task Wise

Item Type Item Name Estimated Qty Unit Estimated
Rate

Estimated Amt

Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00
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Total Estimate Task Wise

Item Type Item Name Estimated Qty Unit Estimated
Rate

Estimated Amt

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency INTERNAL PLASTER - CEMENT 0.0000 0001 BaG
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Labour Labour for RCC Columns001 0.0000 RFT 20.00 0.00

Total 0.0000 23620.00 0.00
K_Residency RCC Work Mandar 150.0000 Bags

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 1.0000 Bags 23600.00 23600.00
Labour PCC Labour (M-10) 1.0000 Cu.Ft 200.00 200.00

Total 2.0000 23800.00 23800.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
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Total Estimate Task Wise

Item Type Item Name Estimated Qty Unit Estimated
Rate

Estimated Amt

Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency JCB with Breaker 25.0000 Hour
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00
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Estimated Amt

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
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Item Type Item Name Estimated Qty Unit Estimated
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Estimated Amt

Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00
Total 322500.0000 24496.80 196470000.00

First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
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Estimated Amt

K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00
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Estimated Amt

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
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Material s 0.0000 Cu.Cm 550.00 0.00
Total 0.0000 3150.00 0.00

K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
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First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
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Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency INTERNAL PLASTER - CEMENT 0.0000 0001 BaG
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Labour Labour for RCC Columns001 0.0000 RFT 20.00 0.00

Total 0.0000 23620.00 0.00
K_Residency RCC Work Mandar 150.0000 Bags

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 1.0000 Bags 23600.00 23600.00
Labour PCC Labour (M-10) 1.0000 Cu.Ft 200.00 200.00

Total 2.0000 23800.00 23800.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
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Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00
Total 161050.0000 33.80 1522700.00

First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency JCB with Breaker 25.0000 Hour
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00
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Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
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Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

12/10/2020 17:18:51 File:- [1], Page No:-[27]



Total Estimate Task Wise

Item Type Item Name Estimated Qty Unit Estimated
Rate

Estimated Amt

Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
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Total 0.0000 0.00 0.00
PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00
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Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
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Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
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Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency INTERNAL PLASTER - CEMENT 0.0000 0001 BaG
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Labour Labour for RCC Columns001 0.0000 RFT 20.00 0.00

Total 0.0000 23620.00 0.00
K_Residency RCC Work Mandar 150.0000 Bags

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 1.0000 Bags 23600.00 23600.00
Labour PCC Labour (M-10) 1.0000 Cu.Ft 200.00 200.00

Total 2.0000 23800.00 23800.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency JCB with Breaker 25.0000 Hour
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
PCC 1:3:6m 0.0000 Cu.Ft
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Material 00AA Brick Size 6 200000.0000 01AA_PerPie
ce

6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
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Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
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Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00
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Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
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Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00
Total 13940.0000 23623.60 96992224.00

BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
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Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
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Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency INTERNAL PLASTER - CEMENT 0.0000 0001 BaG
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Labour Labour for RCC Columns001 0.0000 RFT 20.00 0.00

Total 0.0000 23620.00 0.00
K_Residency RCC Work Mandar 150.0000 Bags

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
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Material CEMENT 43 GRADE9336 1.0000 Bags 23600.00 23600.00
Labour PCC Labour (M-10) 1.0000 Cu.Ft 200.00 200.00

Total 2.0000 23800.00 23800.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency JCB with Breaker 25.0000 Hour
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
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BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
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0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
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Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
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Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
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Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
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Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
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K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency INTERNAL PLASTER - CEMENT 0.0000 0001 BaG
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Labour Labour for RCC Columns001 0.0000 RFT 20.00 0.00

Total 0.0000 23620.00 0.00
K_Residency RCC Work Mandar 150.0000 Bags

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 1.0000 Bags 23600.00 23600.00
Labour PCC Labour (M-10) 1.0000 Cu.Ft 200.00 200.00

Total 2.0000 23800.00 23800.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00
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Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency JCB with Breaker 25.0000 Hour
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
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Material s 0.0000 Cu.Cm 550.00 0.00
Total 0.0000 3150.00 0.00

K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
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Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
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Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
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Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00
Total 161050.0000 33.80 1522700.00

First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00
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Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00
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Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
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Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency INTERNAL PLASTER - CEMENT 0.0000 0001 BaG
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Labour Labour for RCC Columns001 0.0000 RFT 20.00 0.00

Total 0.0000 23620.00 0.00
K_Residency RCC Work Mandar 150.0000 Bags

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 1.0000 Bags 23600.00 23600.00
Labour PCC Labour (M-10) 1.0000 Cu.Ft 200.00 200.00

Total 2.0000 23800.00 23800.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
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Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency JCB with Breaker 25.0000 Hour
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
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K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
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K_Residency JCB with Breaker 25.0000 Hour
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
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Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
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Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
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Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
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Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00
Total 200134.0000 25546.10 1223651.60

K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00

12/10/2020 17:18:51 File:- [1], Page No:-[62]



Total Estimate Task Wise

Item Type Item Name Estimated Qty Unit Estimated
Rate

Estimated Amt

Labour All LAbour 110.0000 Bag 2016 150.00 16500.00
Total 330.0000 510.00 95700.00

K_Residency INTERNAL PLASTER - CEMENT 0.0000 0001 BaG
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Labour Labour for RCC Columns001 0.0000 RFT 20.00 0.00

Total 0.0000 23620.00 0.00
K_Residency RCC Work Mandar 150.0000 Bags

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 1.0000 Bags 23600.00 23600.00
Labour PCC Labour (M-10) 1.0000 Cu.Ft 200.00 200.00

Total 2.0000 23800.00 23800.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency JCB with Breaker 25.0000 Hour
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
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Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
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Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00
Total 21.6560 31946.60 9334.90

K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
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Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
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Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Total 0.0000 23600.00 0.00

K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
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Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
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0.0000 0.00 0.00
Total 0.0000 0.00 0.00

BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00
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Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency INTERNAL PLASTER - CEMENT 0.0000 0001 BaG
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Labour Labour for RCC Columns001 0.0000 RFT 20.00 0.00

Total 0.0000 23620.00 0.00
K_Residency RCC Work Mandar 150.0000 Bags

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 1.0000 Bags 23600.00 23600.00
Labour PCC Labour (M-10) 1.0000 Cu.Ft 200.00 200.00

Total 2.0000 23800.00 23800.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
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Total 0.0000 0.00 0.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency JCB with Breaker 25.0000 Hour
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
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Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00
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Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
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K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00
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Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
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Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00
Total 0.0000 4450.00 0.00

K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
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First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00
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Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency INTERNAL PLASTER - CEMENT 0.0000 0001 BaG
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Labour Labour for RCC Columns001 0.0000 RFT 20.00 0.00

Total 0.0000 23620.00 0.00
K_Residency RCC Work Mandar 150.0000 Bags

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 1.0000 Bags 23600.00 23600.00
Labour PCC Labour (M-10) 1.0000 Cu.Ft 200.00 200.00

Total 2.0000 23800.00 23800.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
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Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00
Total 161050.0000 33.80 1522700.00

First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency JCB with Breaker 25.0000 Hour
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00
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Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
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Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
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K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
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Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
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Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00
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Total Estimate Task Wise

Item Type Item Name Estimated Qty Unit Estimated
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Estimated Amt

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
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K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency INTERNAL PLASTER - CEMENT 0.0000 0001 BaG
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Labour Labour for RCC Columns001 0.0000 RFT 20.00 0.00

Total 0.0000 23620.00 0.00
K_Residency RCC Work Mandar 150.0000 Bags

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 1.0000 Bags 23600.00 23600.00
Labour PCC Labour (M-10) 1.0000 Cu.Ft 200.00 200.00

Total 2.0000 23800.00 23800.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency RCC_Rgv 100.0000 Cu.Mtrs
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0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency JCB with Breaker 25.0000 Hour
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
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Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
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Material 00AA Brick Size 6 200000.0000 01AA_PerPie
ce

6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
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Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
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Total Estimate Task Wise

Item Type Item Name Estimated Qty Unit Estimated
Rate

Estimated Amt

Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00

Total 13940.0000 23623.60 96992224.00
BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00
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Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00

Total 0.0000 23600.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

K_Residency RCC_Rgv 100.0000 Cu.Mtrs
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
BrickWork Brickwork 50000.0000 Sq.Ft
Material Brick  6" 250000.0000 No. 17.70 4425000.00
Material CEMENT 43 GRADE9336 7500.0000 Bags 23600.00 177000000.00
Material NATURAL SAND 15000.0000 Cu.Mtrs 826.00 12390000.00
Labour Brick work working 50000.0000 Sq.Ft 53.10 2655000.00

Total 322500.0000 24496.80 196470000.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
First Floor BBM 115MM (CM 1:4) 1000.0000 Sq. Mtr.
Material BRICK 4" 60000.0000 No. 11.80 708000.00
Material STONE DUST 1050.0000 Cu.Ft 14.00 14700.00
Labour BBM Labour Work 100000.0000 Sq.Ft 8.00 800000.00

Total 161050.0000 33.80 1522700.00
K_Residency JCB with Breaker 25.0000 Hour

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

PCC 1:3:6m 0.0000 Cu.Ft
Material 00AA Brick Size 6 200000.0000 01AA_PerPie

ce
6.00 1200000.00

Material ABRO TAPE 100.0000 Bundle 150.00 15000.00
Material Aggregate 1/2" 10.0000 Cum_C 11.00 110.00
Material ARALDITE 12.0000 Kgs 700.00 8400.00
Material BISON PANEL 12 MM THK 12.0000 Sq.Ft 11.80 141.60
Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Labour PCC Labour (M-10) 0.0000 Cu.Ft 200.00 0.00

Total 200134.0000 25546.10 1223651.60
K_Residency RMC M20 410.0000 Cu.Mtrs
Material CEMENT 43 GRADE9336 4100.0000 Bags 23600.00 96760000.00
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Material COARSE AGGREGATE 20 MM 9840.0000 Cu.Ft 23.60 232224.00
Total 13940.0000 23623.60 96992224.00

BUILDING AND DEVELOPMENT WORK TO BE
DONE LATER !!Task1230

0.0000 Sq.Ft

Material Brick  6" 0.0000 No. 17.70 0.00
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material Crushed Sand  - Bag of 50 Kg_C 0.0000 Cum_C 220.00 0.00
Material s 0.0000 Bags 150.00 0.00
Material XYZ CEMENT 43 GRDE 0.0000 0.00 0.00
Labour abcd_labour 0.0000 Day 12.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Material For Meter Board 0.0000 Rs. 1.00 0.00

Total 0.0000 24002.70 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency RMC M25 0.0000 Cu.Mtrs
Material RMC M25 GRADE - CU.MTRS 0.0000 Cu.Mtrs 4450.00 0.00

Total 0.0000 4450.00 0.00
K_Residency RMC M10 0.0000 Cu.Mtrs
Material RMC M10 GRADE - CU.MTRS 0.0000 Cu.Mtrs 2600.00 0.00
Material RMC M30 GRADE - CU.MTRS 0.0000 Cu.Mtrs 0.00 0.00
Material s 0.0000 Cu.Cm 550.00 0.00

Total 0.0000 3150.00 0.00
K_Residency Cement Slurry For RMC 0.0000 Job
Labour METER CHARGES 0.0000 No. 2500.00 0.00

Total 0.0000 2500.00 0.00
K_Residency RCC M20 Natural sand 0.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
Material COARSE AGGREGATE 20 MM 0.0000 Cu.Ft 23.60 0.00
Material NATURAL SAND 0.0000 Cu.Mtrs 826.00 0.00
Material SANLA 0.0000 Bags 80.00 0.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 0.0000 31946.60 0.00
K_Residency RCC M20 Natural sand 1.0000 Cu.Ft
Material CEMENT 43 GRADE9336 0.3060 Bags 23600.00 7221.60
Material COARSE AGGREGATE 20 MM 0.7500 Cu.Ft 23.60 17.70
Material NATURAL SAND 0.6000 Cu.Mtrs 826.00 495.60
Material SANLA 20.0000 Bags 80.00 1600.00
Labour BBM  1st floor 0.0000 Sq.Ft 2.00 0.00
Labour Lab for column above Plinth - Cu. Mt 0.0000 Cu.Mtrs 7409.00 0.00
Labour Labour W/P Work 0.0000 Sq.Ft 6.00 0.00

Total 21.6560 31946.60 9334.90
K_Residency Cement Work 110.0000 Sq.Ft
Material s 220.0000 Bags 360.00 79200.00
Labour All LAbour 110.0000 Bag 2016 150.00 16500.00

Total 330.0000 510.00 95700.00
K_Residency INTERNAL PLASTER - CEMENT 0.0000 0001 BaG
Material CEMENT 43 GRADE9336 0.0000 Bags 23600.00 0.00
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Labour Labour for RCC Columns001 0.0000 RFT 20.00 0.00
Total 0.0000 23620.00 0.00

K_Residency RCC Work Mandar 150.0000 Bags
0.0000 0.00 0.00

Total 0.0000 0.00 0.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm
Material CEMENT 43 GRADE9336 1.0000 Bags 23600.00 23600.00
Labour PCC Labour (M-10) 1.0000 Cu.Ft 200.00 200.00

Total 2.0000 23800.00 23800.00
K_Residency 00 SAKARIYA finishing 1000.0000 Cu.Cm

0.0000 0.00 0.00
Total 0.0000 0.00 0.00

Grand Total 48966795.4880 11017364.31 14423929666.00
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